#,
D DOWNES CONSTRUCTION COMPANY A
Newington Community Center -Revised SD
Newington, CT
January 27, 2014
SPEC TOTAL COST
SECTION DESCRIPTION VALUE PER SF PERCENT

01 GENERAL REQUIREMENTS $ 113,902 3.44 1.29

ASBESTOS ABATEMENT Not Required - -
31-33  SITE WORK $ 816,903 24.65 9.25
033004 CIP CONCRETE $ 565,664 17.07 6.40
042000 UNIT MASONRY $ 281,681 8.50 3.19
051204 STRUCTURAL STEEL FRAMING (053004) $ 1,415,698 42.72 16.03
055000 METAL FABRICATIONS $ 24,600 0.74 0.28
061053 ROUGH CARPENTRY (061600) $ 91,192 2.75 1.03
064023 INTERIOR ARCH WOODWORK $ 178,650 5.39 2.02

071416 SELF-ADHERING SHEET WATERPROOFING NOT Applicable - -
072100 INSULATION $ 10,638 0.32 0.12
072726 FLUID APPLIED MEMBRANE AIR BARRIERS $ 81,270 2.45 0.92

074000 ROOFING & METAL PANELS w051204 - -

078413 PENETRATION FIRESTOPPING w/Trades - -
079200 JOINT SEALANTS $ 24,854 0.75 0.28
081113 HOLLOW METAL DOORS & FRAMES $ 17,300 0.52 0.20
081416 FLUSH WOOD DOORS $ 19,250 0.58 0.22
083113 ACCESS DOORS & FRAMES $ 500 0.02 0.01
n83600 OVERHEAD DOORS $ 5,000 0.15 0.06
(\ 44213  ALUMINUM STOREFRONTS & WINDOWS $ 148,985 4.50 1.69
087100 DOOR HARDWARE $ 23,000 0.69 0.26
088000 GLAZING $ 41,460 1.25 0.47
089000 LOUVERS & VENTS $ 1,500 0.05 0.02
092116 GYPSUM $ 378,183 11.41 4.28
093000 TILING (093003) $ 59,680 1.80 0.68
095113 ACOUSTICAL PANEL CEILINGS $ 64,035 1.93 0.72

096400 WOOD FLOORING NOT Included - -
096516 RESILIENT FLOORING $ 284,200 8.58 3.22
096816 SHEET CARPETING $ 13,259 0.40 0.15
099100 PAINTING $ 54,815 1.65 0.62
101100 VISUAL DISPLAY SURFACES $ 5,000 0.15 0.06
101400 SIGNAGE $ 13,525 0.41 0.15
102113 TOILET COMPARTMENTS $ 4,500 0.14 0.05
102800 TOILET ACCESS $ 9,915 0.30 0.11
104400 FIRE SPECIALTIES $ 1,918 0.06 0.02
105000 LOCKERS $ 23,350 0.70 0.26
113100 RESIDENTIAL APPLIANCES $ 5,560 0.17 0.06
114800 GYMNASIUM EQUIPMENT $ 83,136 2.51 0.94
122300 WINDOW TREATMENTS $ 14,500 0.44 0.16
124813 FLOOR MATS $ 8,640 0.26 0.10

140000 ELEVATOR NOT Applicable = -
WET-PIPE SPRINKLER SYSTEMS $ 132,556 4.00 1.50
PLUMBING $ 215,404 6.50 2.44
HVAC $ 1,159,865 35.00 13.13
_ ELECTRICAL $ 729,058 22.00 8.25
SUB - TOTAL $ 7,123,144 $ 21495 $ 80.64
CONTINGENCY - 8% $ 569,852 17.20 6.45

Downes Construction Company, LLC




Newington Community Center -Revised SD
Newington, CT
January 27, 2014

SPEC TOTAL COST
SECTION DESCRIPTION VALUE PER SF PERCENT
STAFF/GENERAL CONDITIONS $528,000 15.93 5.98
INSURANCE - $6.00/1000 $ 49,326 1.49 0.56
P & P BONDS $ 82,703 2.50 0.94
BUILDING PERMIT - NO CHARGE BY TOWN $ = = =
FEE (1.68%) $ 140,331 4.23 1.59
TOTAL $ 8,493,356 $ 256.29 $ 96.15
ESCALATION - 4% 339,734 10.25 3.85
TOTAL $ 8,833,090 $ 266.55 100.00
Gross Building Area
New Construction
Main Level 33,139
TOTAL 33,139
Project Duration
Construction (Includes Close-out) 12 Months
NOTES:
( 1. Budget assumes a construction start in Fall 2014
2. Movable bleachers are included with FF & E
i\
Downes Construction Company, LLC 2




Newington Community Center - Revised SD

D DOWNES CONSTRUCTION COMPANY

1/10/2014
1= te Detail Unit Unit Price Subtotal Spec Total
vl GENERAL REQUIREMENTS

Temporary Fencing - 6' H CLF w/site If $ - $ -
Fire Extinguishers 1 Is $ 2,500.00 $ 2,500
Temporary Enclosures 16,951 sf $ 200 $ 33,902
Temporary Heating 1 Is 3 = w/Below
Heating Equipment 4 mos $ 500000 $ 20,000
Consumption 4 mos $ 5,000.00 $ 20,000
Power 1 Is $ 3,000.00 $ 3,000
Project Sign 1 ea $ 4,500.00 $ 4,500
Surveying/Layout 1 Is $ 5,000.00 $ 5,000
Dumpsters 25 ea $ 1,000.00 $ 25,000

Total General Requirements $ 113,902
ASBESTOS ABATEMENT
Abatement Is $ - Not Required
Total Asbestos Abatement  Not Required
31 SITE WORK (32 & 33)

Exc For Thickened Slab @ Masonry Partitions 281 If $ 200 % 562

Clear & Grub $ -
Selective Trimming at Property Lines 1 Is $ 2,500.00 $ 2,500

Earthwork $ =
Strip Topsoil 2,705 cy $ 300 $ 8,115
6' Topsoil Screen & Spread 982 cy $ 8.00 $ 7,856
(’ Regrade Site 146,100 sf $ 060 $ 87,660
) Structure Exc 757 cy $ 10.00 $ 7,570
Structure Backfill (Gravel) 410 cy $ 40.00 $ 16,400
waste str exc on site 410 cy $ = w/grading
8" Processed Gravel Base Below SOG 792 cy $ 4500 $ 35,640
Trench Exc for Plumbing Below New SOG 392 If $ 10.00 $ 3,920
Trench Exc for Telephone and Cable TV 30 cy $ 16.00 $ 480
4" Condiuts for above 2 x 100 200 If $ 8.00 $ 1,600
Trench Exc for Electrical Service 40 cy $ 16.00 $ 640
Trench Exc for Site Lighting 1,360 If $ 1000 $ 13,600

Utilities & Storm Drainage $ -
Catch Basins 11 ea $ 2,300.00 $ 25,300
Storm Piping - Allowance 1,475 If $ 30.00 $ 44,250
Concrete Flared End Section 1 ea $ 450.00 $ 450
Storm Water Detention System (Mizzy) 1 Is $ 112,000.00 $ 112,000
Sanitary Site Piping 100 If $ 4500 $ 4,500
Sanitary Manholes 1 ea $ 3,000.00 $ 3,000
6"Water Line - Allow 100 Is $ 50.00 $ 5,000
Connect to Existing 1 Is $ 4,00000 $ 4,000
6" Fire Line - Allow 100 Is $ 50.00 $ 5,000
Fire Hydrant 1 ea $ 2,500.00 $ 2,500
Gas Line (Exc only) 100 If $ 8.00 $ 800

Paving $ -
( 3" Bituminous Conc Pavt 5,218 sy $ 20.00 $ 104,360
o 6" Proc. Gravel Base for above 956 cy 3 40.00 $ 38,240
10" BR Gravel for above 1,594 cy $ 28.00 $ 44,632
Pavement Marking 115 spaces $ 10.00 $ 1,150




HC Stalls 5 ea $ 15.00 $ 75
Cross Walk 30 If $ 10.00 $ 300
Bit. Concrete Curbs 810 If $ 400 $ 3,240
Integral Concrete Curbs 875 If $ 30.00 $ 26,250
Concrete Sidewalks 14,568 sf $ 950 $ 138,396
6" Proc. Gravel Base for above 310 cy $ 40.00 $ 12,400
Misc Site Improvements
Precast Wheel stops 9 ea $ 150.00 $ 1,350
Transformer Pad 1 ea $ 800.00 $ 800
Dumpster Pad 1 sf $ 12.00 $ 12
Dumpster Fence 40 If $ 3000 $ 1,200
Gates at Above 1 Pr $ 1,500.00 $ 1,500
Concrete Light Pole Bases 15 ea $ 650.00 $ 9,750
Traffic/Parking/Misc Signs 10 ea $ 250.00 $ 2,500
Vapor Barrier 9351 + 4120 sf $ 0.70 w/Concrete
Planting $ -
Seeding 53,050 sf $ 010 $ 5,305
Planting Allowance 1 Is $ 20,000.00 $ 20,000
Temporary Fence 1,200 If 3 8.00 % 9,600
Temp Gates 1 Is $ 250000 $ 2,500
Cooling Tower Enclosure -Not Required - sf $ - $ -
Total Sitework $ 816,903
033004 |CIP Concrete (031004) 850 «cy $ 603.25
Site Concrete 1 Is $ - w/Site
Masonry Haunches 14 ¢y $ 150.00 $ 2,100
Continuous Footings 92 cy $ 450.00 $ 41,400
(’ Foundation Walls < 6' 215 cy $ 550.00 $ 118,250
b Pilasters 2 cy $ 600.00 $ 1,200
Bentonite Waterstop N/A If $ 750 $ -
Spread Footings 114 ¢y $ 500.00 $ 57,000
Piers 4 ¢y $ 600.00 $ 2,160
Flatwork 1 Is $ - w/Below
5" SOG - 32,096 sf 3 6.00 $ 192,576
Vapor Barrier 35,306 sf $ 1.00 $ 35,306
Barrier One 32,096 sf $ 100 $ 32,096
Structural Grade Beams 28 cy $ 550.00 $ 15,400
Interior Pads 128 sf $ 14.00 $ 1,792
Set Anchor Bolts/Baseplates 64 sets $ 125.00 $ 8,000
Slab Insulation 3,128 sf $ 150 $ 4,692
Locker base 66 If $ 12.00 $ 792
Pumping 1 Is $ - w/Units
Concrete Material 1 Is 3 - w/Units
Reinforcement 23 tons $ 2,300.00 $ 52,900
TotalCIP $ 565,664
042000 [Unit Masonry
Interior Walls 1 Is $ - w/Below
6" CMU Partitions 2,448 sf $ 13.00 $ 31,824
8" CMU Partitions 5,706 sf $ 15.00 $ 85,590
Exterior Walls
( Precast Conc Sill 731 If $ 30.00 $ 21,930
" 4' CMU 5156 sf § 13.00 $ 67,028
8" CMU Backup 3,300 sf $ 15.00 $ 49,500
3" Rigid cavity Insulation 5,156 sf $ 150 $ 7,734




TOW Masonry Seismic Clips @ 4' OC (High Wall) 105 ea $ 25.00 $ 2,625
Scaffolding 8,000 sf $ 120 $ 9,600
Grout HM Frames in Masonry Walls 18 ea $ 150.00 $ 2,700
Lintels (Install Only) 21 ea $ 150.00 $ 3,150
Firestopping 1 Is $ - w/Units
Reinforcement 1 Is $ & w/Units
Total Unit Masonry $ 281,681
051204 (Structural Steel Framing (053004)
Metal Building - RJB Contracting 33,139 sf $ 4272 $ 1,415,698
Canopies w/Above
Total Steel $ 1,415,698
055000 |Metal Fabrications
Masonry Seismic Clips 1 If $ - w/Masonry
Miscellaneous Undesigned 1 allow $ 5,000.00 $ 10,000
Supports for Gym Equipment 4 ea $ 2,500.00 $ 10,000
Lintels (Furnish Only) 21 ea $ 100.00 $ 2,100
Metal Bollards 1 Is $ 2,500.00 $ 2,500
Total Metal Fabrications $ 24,600
061053 [Rough Carpentry
Roof Blocking 1 Is $ - w/Below
Roof Perimeters 1,214 If $ 18.00 $ 21,852
MEP Penetrations, Curbing & Misc 1 Is $ 3,000.00 $ 3,000
Exterior Column Covers 3 ea $ 1,500.00 $ 4,500
Window Blocking 840 If $ 10.00 $ 8,400
MEP Backing 75 If $ 2000 $ 1,500
IN-WALL 1 Is $ = w/GWB
(’ Temporary Doors 4 prs $ 2,500.00 $ 10,000
Miscellaneous Laborer Expense 250 mhrs $ 40.00 $ 10,000
Misc Allowance 1 Is $ 12,500.00 $ 12,500
Set Doors & Hardware 54 leafs $ 360.00 $ 19,440
Total Rough Carpentry  $ 91,192
064023 |[Interior Architectural Woodwork
Arts & Crafts 1 Is $ - w/Below
Uppers 68 If $ 150.00 $ 10,200
Lowers 68 If $ 200.00 $ 13,600
Solid Surface Counter 136 sf $ 40.00 $ 5,440
Admin 1 alow §$ 10,000.00 $ 10,000
Daycare 1 Is $ - w/Below
Uppers 50 If $ 150.00 $ 7,500
Lowers 45 If $ 200.00 $ 9,000
Solid Surface Counter 90 sf $ 40.00 $ 3,600
Kitchen 1 Is $ - w/Below
Uppers 30 If $ 150.00 $ 4,500
Lowers 27 If $ 200.00 $ 5,400
Solid Surface Counter 54  sf $ 40.00 $ 2,160
Dance 1 Is $ - w/Below
Freestanding 8 ea $ 750.00 $ 6,000
Wood Handrails 100 If $ 10.00 $ 1,000
Storage Shelving 1 Is $ 5,000.00 $ 5,000
/ Window Sills 130 sf $ 40.00 $ 5,200
Display Case 1 s $ 500000 $ 5,000
Wall Panelling 1 Is $ 10,000.00 $ 10,000
Hardware & Acessories 1 Is $ 500.00 $ 500




Closet Shelving 1 Is $ - NOT Shown
Misc. Not Shown 1 Is $ 15,000.00 $ 15,000
Installation - 50% 0.5 Is $ 119,100.00 $ 59,550
X Total Arch Woodwork $ 178,650
u: 1416 |[Self-Adhering Sheet Waterproofing
Waterproofing 1 Is 3 - NOT Applicable
Total WP NOT Applicable
072100 [Insulation
Roof Ins. w/RJB sf $ 3.00 $ -
Foundation Insulation 1 Is $ - w/Concrete
Batt Fiberglass Insulation at Gym 8,510 sf $ 125 $ 10,638
Vapor Retarders 1 Is $ - w/Trades
Sound Attenuation Insulation 1 Is $ - w/Trades
Total Insulation $ 10,638
072726 |[Fluid Applied Membrane Barriers
Air & Vapor Barriers 1 Is $ - w/Below
Metal Panel Siding 13,500 sf 3 450 $ 60,750
CMU Facade 4,560 sf $ 450 $ 20,520
Total Air Barriers $ 81,270
074000 |[Roofing & Metal Panels
W/RJB W/RJB sf $ -
Metal Panel Siding W/RJB sf $ -
Roof Ladders W/RJB Is $ - $ -
Flashings & Misc W/RJB Is $ - $ -
Total Roofing § -
078413 |Penetration Firestopping
(' Firestopping 1 Is $ - w/Trades
b Total Penetration Firestopping  w/Trades
079200 |Joint Sealants
Caulking 33,139 sf $ 075 § 24,854
Total Joint Sealants $ 24,854
081113 [Hollow Metal Doors & Frames
Metal Frames 1 Is $ - w/Below
Single 30 ea $ 150.00 $ 4,500
Double 44  ea $ 250.00 $ 11,000
ADD for Fire Rating 2 ea § 50.00 $ 100
Borrowed Lights w/above ea
Metal Doors 2 ea $ 450.00 $ 900
ADD for Fire Rating 2 ea $ 100.00 $ 200
6'x 2' Transoms 4 Is $ 150.00 $ 600
Accessories 1 Is $ - w/Above
Total Hollow Metal Doors & Frames $ 17,300
081416 |Flush Wood Doors
Flush Solid Core Wood Doors - 3'0" x 7'0" 28 ea $ 375.00 $ 10,500
Flush Solid Core Wood Doors -Pr ( 3'0" x 7'0") 9 ea $ 750.00 $ 6,750
ADD for Fire Rating N/A Is $ - $ -
ADD for Vision Kits - small 10 ea $ 100.00 $ 1,000
ADD for Vision Kits - full Door 4 ea $ 250.00 $ 1,000
Premachined and Prefinished Is $ - w/Above
| Total Flush Wood Doors $ 19,250
Uewi13 |Access Doors & Frames
Access Doors & Frames 1 Is $ 500.00 $ 500
Total Access Doors & Frames $ 500




083600

Overhead Doors

Surface Preparation

Not Required

Coiling Grille @ Admin 1 ea $ 5,000.00 $ 5,000
Total OHD $ 5,000
213 |Aluminum Entrances & Storefronts
Aluminum Entrance Doors 7 prs $ 4,500.00 $ 31,500
Automatic Aluminum Sliding Doors 2 sets $ 8,000.00 $ 16,000
Aluminum Storefront & Windows 1,081 sf $ 55.00 $ 59,455
Curtainwall 467 sf $ 90.00 $ 42,030
Caulking Is $ - w/Above
Total Storefronts $ 148,985
087100 |Door Hardware
Hardware Sets Single Leaf 30 ea $ 450.00 $ 13,500
Hardware Sets pair of doors 9 ea $ 900.00 $ 8,100
OP Fire Rated Openings 2 ea $ 250.00 $ 500
Cylinders at Alum Doors 15 ea $ 60.00 $ 900
Keying Is $ 250.00 $ -
Total Door Hardware $ 23,000
088000 (Glazing
Laminated Safety Glass Is $ - w/Below
Door Vision Kits small 10 ea $ 100.00 $ 1,000
Full Glass 4 sf $ 250.00 $ 1,000
Borrowed Light Glazing 1,470 sf $ 18.00 $ 26,460
Misc Glazing 1 Is 3 1,000.00 $ 1,000
Mirrors - Dance & Exercise 600 sf $ 20.00 $ 12,000
Installation Is $ - w/Above
Total Glazing $ 41,460
(’ " Y00 |Louvers & Vents
b Louvers 1 Is $ 1,500.00 $ 1,500
Total Louvers $ 1,500
092116 |Gypsum
Gen Trades - OH & P, Supervision 1 Is w/below $ -
Jobsite Cleaning 150 mhrs $ 75.00 $ 11,250
Interior partitioons
Fire Rated Partitions 1,798 sf $ 10.00 $ 17,980
Chase Partition 644 sf $ 10.00 $ 6,440
Furred Partitions 223  sf $ 6.00 $ 1,338
Standard Partitions 12,798 sf  § ~8.00 % 102,384
Exterior Partitions sf
Exterior BU 6,448 sf $ 1200 $ 77,376
Gym 8,510 sf $ 14.00 $ 119,140
Monitor Framing Above Roof 1 Is $ 5,000.00 $ 5,000
Gyp Board Ceilings & Sofits 1,627  sf $ 500 $ 7,635
Install HM Frames 74 ea $ 170.00 $ 12,580
Install Borrowed Lights w/above ea $ 150.00 $ -
Inwall Blocking 1 Is $ 5,000.00 $ 5,000
Insulation (072119) 1 Is $ - w/Below
Tile Backerboard 1 Is $ - NOT Applicable
Lifts & Staging 1 Is $ 10,000.00 $ 10,000
Firestopping 103 If $ 20.00 $ 2,060
( Sealants 1 Is $ - w/Above
N Total Gypsum Board Assemblies $ 378,183
093000 |Tiling (093033)




Tile Flooring 2,400 sf $ 1150 $ 27,600
Wall Tiling - 4' AFF 1,992 sf $ 12.00 $ 23,904
Base 498 If $ 1200 $ 5,976
Stone Thresholds 8 ea $ 150.00 $ 1,200
Crack Suppression Membrane 1 sf $ - NOT Included
Waterproofing 1 sf $ - NOT Included
Accessories 1 Is $ - w/Units
Clean & Protect 1 Is $ 1,000.00 $ 1,000
Total Tiling  $ 59,680
095113 |Acoustical Panel Ceilings
Acoustical Ceilings - 2x2 Standard 15,067 sf $ 425 $ 64,035
Acoustical Ceilings - 2x2 Washable @ Toilet/Lockers N/A sf $ 6.00 $ -
Misc Trims & Accessories 1 Is $ - w/Above
Total Acoustical Ceilings  $ 64,035
096400 [Wood Flooring
Wood Flooring N/A Is $ - NOT Included
Total Wood Flooring  NOT Included
Resilient Flooring & Accessories (096513, 16, 19)
Floor Prep 26,056 sf $ 050 $ 13,028
Rubber Athletic Flooring - Exercise 2,352 sf $ 15.00 $ 35,280
Sheet Flooring - Dance 1,937 sf $ 10.00 $ 19,370
Sheet Vinyl Base 256 If $ 6.00 $ 1,536
VCT Flooring 7,697 sf $ 350 % 26,940
Rubber Sports Flooring - Gym 14,070 sf $ 12.00 $ 168,840
Resilient Base 3,062 If $ 225 § 6,890
Moisture Mitigation 1 Is $ - wi/Barrier1
( Accessories & Metal Trims 1 Is $ - w/Above
Moisture Testing 1 Is $ - w/Above
Final Waxing 9,634 sf $ 050 $ 4,817
Cleaning & Protection 10,000 sf $ 075 $ 7,500
Total Resilient $ 284,200
096816 |[Sheet Carpeting
Floor Prep 2,417 sf $ 050 $ 1,209
Carpet 295 sy $ 40.00 $ 11,800
Clean & Protect 1 Is $ 250.00 $ 250
Total Carpeting  $ 13,259
099100 [Painting
Walls 1 Is $ = w/Below
GWB 14,700 sf $ 055 % 8,085
Masonry 1 Is $ - w/Below
Interior 3,800 Is $ 125 § 4,750
Exterior 1 Is $ - NOT Included
Soffits/Ceilings 1,527 sf $ 110 $ 1,680
HM Frame 74 ea $ 125.00 $ 9,250
HM Doors 2 ea $ 175.00 $ 350
HM Borrowed Lights w/above  ea $ 150.00 $ -
Gym Structure 14,000  sf $ 175 § 24,500
Sealed Concrete Floors 800  sf 3 150 $ 1,200
Misc allowance 1 Is $ 5,000.00 $ 5,000
( Protection & Cleanup 1 Is $ = w/Above
i Total Painting  $ 54,815
101100 |Visual Display Surfaces
Visual Dispay Units 1 Is $ 500000 % 5,000




Total VDB $ 5,000
101400 |Signage
Room Panel Signs 35 ea $ 60.00 $ 2,100
Directory 1 Is $ 500.00 $ 500
Building Signage 1 allow §$ 10,000.00 $ 10,000
Installation 37 ea $ 2500 $ 925
Total Signage  $ 13,525
102113 |Toilet Compartments
Floor Mounted, OH Braced, Phenolic Is $ - w/Below
Handicap Stall 2 ea $ 1,650.00 $ 3,100
Standard Stall 1 ea $ 1,100.00 $ 1,100
Urinal Screen 1 ea $ 300.00 $ 300
Privacy Screen 0 ea $ - NOT Included
Shower Stall 0 ea $ 1,750.00 NOT Included
Installation 1 Is $ - w/Above
Total Toilet Compartments $ 4,500
102800 |Toilet Accessories
Bathroom Accessories 1 Is $ - w/Below
TTD - Kimberly Clark K-C Pro Coreless 9 ea $ 20.00 $ 180
PTD - K-C IN-Sight Sanitouch 9 ea $ 75.00 $ 675
LSD - Hillyard "Affinity" 9 ea $ 25.00 $ 225
Grab Bar - Bobrick B-6806.99 15 ea $ 3500 $ 525
SGB - Bobrick B-4998.99 4 ea 3 200.00 $ 800
Mirrors - Bobrick B-290 8 ea 3 90.00 $ 720
RH - Bobrick B-6707 1 Is $ 500.00 $ 500
Shower Room Accessories 1 Is $ - w/Below
:\’ ’ SCR - Bobrick B-6047 5 ea $ 3000 $ 150
SC - Bobrick 204-x 5 ea $ 2500 $ 125
GB - Bobrick B-6861.99 5 ea $ 70.00 $ 350
Folding Shower Seat - Bobrick B-5181 3 ea $ 240.00 $ 720
Custodial Accessories 1 Is $ = w/Below
MBH - Bobrick B-224 1 ea $ 155.00 $ 155
Shipping 1 Is $ 500.00 $ 500
Installation 78 ea $ 55.00 $ 4,290
Total Toilet Accessories $ 9,915
104400 |Fire Specialties
Emergency Key Cabinet - Knox 3200, 3" x 7" x7" 1 ea $ 250.00 $ 250
Fire Protection Specialties Is $ - w/Below
FEC Semi Recessed 2 ea $ 249.00 $ 498
Fire Extinguisher 5 ea $ 100.00 $ 500
Shipping 1 Is $ 250.00 $ 250
Installation 3 ea $ 140.00 $ 420
Total FE $ 1,918
105000 |Lockers
Double Tier, 12" x 12" x 6' H Metal Lockers 56 ea $ 200.00 $ 11,200
End Caps, Fillers, Tops, Base, Etc. 1 Is $ 750.00 $ 750
Locks 112 ea $ 2500 $ 2,800
Benches 2 ea 3 700.00 $ 1,400
Installation 80 mhrs $ 90.00 $ 7,200
| Total Lockerrs  $ 23,350
%-<100 |Residential Appliances
Resdiential Appliances 1 Is $ - w/Below
Range 1 ea $ 1,200.00 $ 1,200




Total Electrical

Microwave 1 ea $ 500.00 $ 500
Refrigerator 1 ea $ 2,500.00 $ 2,500
Dishwasher 1 ea $ 1,000.00 $ 1,000
Unload, Distribute, Install (OFCI) 4 ea $ 90.00 $ 360
Total Residential Appliances $ 5,560
114800 |Gymnasium Equipment
Basketball Hoops - Fixed 4 ea $ 7,500.00 $ 30,000
Volleyball Equipment 1 ea $ 3,000.00 $ 3,000
Gym Wall Pads w/Below
Court Area (Behind Hoops) 480 sf $ 10.00 $ 4,800
Scoreboard 2 ea $ 5,000.00 $ 10,000
Portable Bleachers W/FF &E sets $ - $ -
Gym Divider Curtain 2,524 sf $ 14.00 § 35,336
Total Gym Equipment  $ 83,136
Window Treatments
Window Treatments 1,450 sf $ 10.00 $ 14,500
Installation 1 Is $ - w/Above
Total Window Treatments $ 14,500
124813 |Entrance Floor Mats & Frames
Recessed Floor Mats 80 sf $ 4500 $ 3,600
Surface Floor Mats 168 sf $ 3000 $ 5,040
Total Floor Mats $ 8,640
140000 |Elevator
Electric Traction 1 Is $ - NOT Applicable
Total Elevator NOT Applicable
21 Fire Suppression Systems ‘
K Fire Spinkler 33,139 sf $ 400 $ 132,556
: Total Fire Suppression Systems $ 132,556
22 Plumbing
Plumbing Systems 33,139  sf $ 6.50 §$ 215,404
Total Plumbing  $ 215,404
23 HVAC
Heating & Cooling Systems 33,139  sf $ 3500 $ 1,159,865
Total HVAC $ 1,159,865
26 Electrical (27, 28)
Electrical 33,139 sf $ 2200 $ 729,058

$ 729,058

$ 7,123,144




Newington Town Hall

DOWNES CONSTRUCTION COMPANY

RENOVATIONS AND ADDITIONS (INCLUDING ATRIUM)
FINAL SCHEMATIC DESIGN
NEWINGTON, CT

Downes Construction Company, LLC

July 16, 2014
SPEC TOTAL COST
SECTION DESCRIPTION VALUE PER SF PERCENT

01 GENERAL REQUIREMENTS $ 211,800 3.23 1.19
ENCLOSURES AND TEMPORARY HEAT 3 58,005 0.88 0.33
31-33  SITEWORK $ 356,699 543 2.00
024100 MASS DEMOLITION $ 190,604 2.90 1.07
024119 SELECTIVE DEMOLITION $ 836,595 12.75 4.69
033004 CIP CONCRETE $ 217,374 3.31 1.22
042000 UNIT MASONRY $ 709,667 10.81 3.98
051204 STRUCTURAL STEEL FRAMING (053004) $ 361,285 550 2.03

N/A MECHANICAL MEZZANINE - Deleted $ - - -
055000 METAL FABRICATIONS 3 135,260 2.06 0.76
061053 ROUGH CARPENTRY $ 326,590 4.98 1.83
064023 INTERIOR ARCH WOODWORK $ 248,490 3.79 1.39
071416 SELF-ADHERING SHEET WATERPROOFING $ 7,500 0.11 0.04
072100 INSULATION $ 11,000 0.17 0.06
¢ 072726 FLUID APPLIED MEMBRANE AIR BARRIERS $ 41,427 0.63 0.23
~ 074000 ROOFING & METAL PANELS $ 797,418 12.15 4 47

078100 FIREPROOFING $ - - -

078413 PENETRATION FIRESTOPPING witrades - -
079200 JOINT SEALANTS 3 18,000 0.27 0.10
081113 HOLLOW METAL DOORS & FRAMES 3 48,200 0.73 0.27
081416 FLUSH wWOOD DOORS $ 54,800 0.83 0.31
083113 ACCESS DOORS & FRAMES $ 3,200 0.05 0.02
083320 "MALL FRONT" GRILLS $ 15,400 0.23 0.09

083600 OVERHEAD DOORS $ - - -
084000 VAULT DOORS $ 24,000 0.37 0.13
084213 ALUMINUM STOREFRONTS & WINDOWS $ 426,725 6.50 2.39
087100 DOOR HARDWARE $ 62,380 0.95 0.35
088000 GLAZING $ 11,410 0.17 0.06
089000 | OUVERS & VENTS 3 5,000 0.08 0.03
092116 GYPSUM $ 594,547 9.08 3.33
093000 TILING (093003) 3 139,805 2.13 0.78
095113 ACOUSTICAL PANEL CEILINGS $ 213,994 3.26 1.20
096516 RESILIENT FLOORING $ 61,349 0.93 0.34
096816 SHEET CARPETING $ 209,300 - 319 1.47
096900 RAISED ACCESS FLOORING $ 3,348 0.05 0.02
089100 PAINTING 3 144,094 2.20 0.81
101100 VISUAL DISPLAY SURFACES $ 15,250 0.23 0.09
101400 SIGNAGE $ 25,600 0.39 0.14
102113 TOILET COMPARTMENTS $ 5,600 0.09 0.03
i 102800 TOILET ACCESS $ 23,585 0.36 0.13
"~ 104400 FIRE SPECIALTIES $ 3,434 0.05 0.02

105000 LOCKERS $ - - -




Newington Town Hall

RENOVATIONS AND ADDITIONS (INCLUDING ATRIUM)
FINAL SCHEMATIC DESIGN
NEWINGTON, CT

July 16, 2014
SPEC TOTAL COST
SECTION DESCRIPTION VALUE PER SF PERCENT
105500 POSTAL SPECIALITIES - ALLOWANCE $ 15,000 0.23 0.08
105600 HIGH DENSITY STORAGE 3 20,000 0.30 0.11
113100 RESIDENTIAL APPLIANCES $ 9,960 0.15 0.06
115213 AUDIO VISUAL SYSTEMS - ALLOWANCE $ 27,500 0.42 0.15
122300 WINDOW TREATMENTS $ 57,805 0.88 0.32
124813 FLOOR MATS $ 8,160 0.12 0.05
140000 ELEVATOR $ 152,555 2.32 0.86
210001 WET-PIPE SPRINKLER SYSTEMS $ 405,612 6.18 2.27
220001 PLUMBING $ 584,498 8.91 3.28
230001 HVAC $ 2,223,859 33.88 12.47
240001 MEP COORDINATION 3 145,600 2.22 0.82
260001 ELECTRICAL $ 1,759,594 26.81 9.87
261001 SECURITY ALLOWANCE 3 50,000 0.76 0.28
SUB - TOTAL $ 12,079,016 % 184.04 67.73
CONTINGENCY - 10% $ 1,207,902 18.40 6.77
STAFF/GENERAL CONDITIONS $ 1,222,480 18.63 6.86
INSURANCE - $6.00/1000 $ 87,056 1.33 0.49
P & P BONDS $ 131,368 2.00 0.74
BUILDING PERMIT - DELETED $ - - -
FEE (1.68%) $ 247 427 3.77 1.39
TOTAL 3 14,975,249 § 228.16 83.97
ESCALATION - TWO YEARS 6% 898,515 13.69 5.04
SUB TOTAL $ 15,873,764 $ 24185 §$ 89.01
ADD FULL ATRIUM $ 700,000 10.67 3.93
ADD ASBESTOS ABATEMENT $ 1,259,578 19.19 7.06
TOTAL $ 17,833,342 $ 27171  $  100.00
Gross Building Area in SF
Renovations Heavy 45,267
Renovations - light 12,203
New Additions 8,164
TOTAL 65,634

Downes Construction Company, LLC




Town Hall

DOWNES CONSTRUCTION COMPANY

311212014
Estimate Detail Unit Unit Price Subtotal Spec Total
01 GENERAL REQUIREMENTS
Temporary Fencing - 6' H CLF 600 If $ 15.00 $ 9,000
Fire Extinguishers 6 Is $ 500.00 $ 3,000
Temporary Walls for Phasing 1 allow $ 12500000 $ 125,000
Temporary Doors - F&I 20 ea $ 750.00 §$ 15,000
Removal of Above 1 allow $ 10,000.00 $ 10,000
Temporary Directional & Phasing Signage 1 Is $ 7,500.00 $ 7,500
Temporary Enclosure of South Wall 4,240 sf $ 10.00 $ 42,400
Project Sign ea $ 450000 § -
Surveying/Layout Is $ 500000 $ -
Dumpsters ea 3 1,000.00 $ -
Total General Requirements $ 211,900
01 ENCLOSURES AND TEMPORARY HEAT
Courtyard
Enclosures 5712 sf $ 250 $ 14,280
Temp Heat 1 Is $ 6,500.00 $ 6,500
Exterior Enclosures 8,852 sf $ 250 % 22,130
Window Enclosures 4,038 sf $ 250 $ 10,095
Temp Heat By Owner
Misc. Allowance 1 Is $ 500000 $ 5,000
Total ENCLOSURES AND TEMPORARY HEAT $ 58,005
ASBESTOS ABATEMENT
Abatement Alternates Is $ -
Total Asbestos Abatement § -
024100 |MASS DEMOLITION
Building Areas 10,132 sf $ 1200 $ 121,584
Separate Demo from Areas to Remain 406 if $ 100.00 $ 40,600
Temp Enc. & Protection of Areas to Remain 203 x 14 2,842 sf $ 1000 § 28,420
N $ 190,604
024119 |SELECTIVE DEMOLITION
Remove Ceilings 46,136  sf $ 1.00 § 48,136
Remove Flooring 48,744  sf $ 150 § 73,118
Remove Millwork & Misc 48,744 sf 3 275 % 134,046
Remove Vents and Infill with Brick - 7 sf ea 15  ea $ 275.00 % 4,125
Remove Louvers 2 ea $ 20000 $ 400
Remove Curtain Wall 976 sf 3 8.00 § 7,808
2,444 sf $ 500 % 12,220
Remove Masonry at Windows & Misc Exterior 2,678 $ 1100 § 29,458
Remove Doors & Frames wibelow sf $ -
Single leaf 120 sf $ 75.00 % 9,000
Pair of Doors 20 sf 3 125.00 $ 2,500
Remove Concrete Walls 0 sf $ 2500 % -
Remove Exterior Walls 3,300 sf $ 15.00 $ 49,500
Remove Masonry Partitions 14,039 sf $ 400 $ 56,156
Remove Drywall Partitions 17,642 sf $ 250 % 44,105
Remove SOG 0 sf $ 6.00 § -
Remove Slab & Metal Deck 0 sf $ 8.00 § -
Cut Door Openings in Existing Walls 38 ea $ 30000 $ 11,400
Cut & Patch for MEP 57,470 sf $ 100 57,470
MEP Demolition 57,470 sf $ 1.50 % 86,205




Patch Floor at Wall Removals 1,200 If 3 500 $ 6,000
Temporary Shoring - Allowance@ Interior walls 400 Iif $ 60.00 § 24,000
Temporary Shoring - South Exterior wall 125 if $ 11000 $ 13,750
Remove Stairs 74 Risers $ 50.00 $ 3,700
Remove Exterior Concrete Stairs 32 Risers $ 100.00 $ 3,200
Trash Chutes 52 f 3 150.00 $ 7,800
Cleaning 780 Hrs $ 7500 $ 58,500
Dumpsters 90 loads § 800.00 $ 72,000
Basement Ceiling Removal & Rreplacements and Misc $ -
Work to Accommodate New MEP - Allow Is $ 40,000.00 $ -
$ -
Bridge" over Basement for Atrium Access 1 Is $ 2400000 $ 24,000
TOTAL SELECTIVE DEMOLITION $ 836,595
31 SITE WORK (32 & 33)
Site Area 0.80 Acres §$ 22500000 $ 180,000
Courtyard
Sidewalk 3,250.00  sf 3 10.00 $ 32,500
Piles
Steel Piles 44 @ 60' 2,640.00 If $ 40.00 $ 105,600
Splices 2200 ea $ 32500 $ 7,150
Test Pile Conc pile Caps 1.00 Is $ 10,000.00 $ 10,000
Grade Beam Exc & Backfill 233.00 oy $ 18.00 & 4,194
8' Proc Stone base Below SOG 50.00 ¢y $ 3000 $ 1,500
4 VF of Fill 759.00 ¢y $ 18.00 $ 13,662
Topsoil 108.00 ¢y $ 15.00 % 1,620
Seeding 3,939.00  sf $ 012 §$ 473
Total Sitework  § 356,699
033004 |CIP Concrete {(031004) cy #DIVIO!
Site Retaining Walls - Allow 60 If 1 Is $ 20,00000 $ 20,000
Column Footings 4 ¢y $ 500.00 $ 2,000
Continuous Footings 8 ¢y $ 45000 $ 3,645
Foundation Walis < &' 24 ¢y $ 550.00 $ 13,200
Pilasters 2 ¢y $ 600.00 $ 1,200
south Stair Foundation 1 Is 3 3,00000 $ 3,000
Brick "Pier" Fdns at South Wall 6 ¢y 3 650.00 $ 3,900
Dowels into Existing Fdn Wall 78 ea $ 2000 $ 1,560
Flatwork Is 3 - w/Below
5" S0G - 936 sf $ 700 $ 6,552
Vapor Barrier 1,030 sf $ 100 % 1,030
Barrier One 936  sf $ 110 §$ 1,030
5" Slab on Metal Deck N/A sf $ 750 % -
Elevator Pits 2 Ea
12: SOG 8 ¢y $ 450.00 $ 3,600
Walls 11 cy $ 550.00 $ 6,050
Sump Pits 2 ea $ 300.00 $ 600
Underpinning 8 cy $ 1,000.00 $ 8,000
Interior Pads 500 sf $ 15.00 % 7,500
Set Anchor Bolts/Baseplates 20 sets $ 125.00 $ 2,500
Per.Insulation 360  sf $ 150 § 540
5" Slab on Metal Deck (Training Room & chair Storage) sf $ 6.00 $ -
Metal Pan Stairs
5" Sl on Metal Deck 450 sf $ 8.00 § 3,600
Concrete Fill @ Stair Treads 216 sf $ 15.00 $ 3,240

Court Yard




Grade Beams 43 oy $ 550.00 $ 23,650
Pile caps 31 cy $ 450.00 $ 13,950
Piers Y $ 600.00 $ 11,400
5" 80G - 1,989 sf $ 7.00 $ 13,923
5" 8l on Metal deck 1,989 sf 3 6.00 $ 11,934
Perimeter Insulation 816 sf $ 150 $ 1,224
Barrier One 3,978 sf $ 700 % 27,846
Reinforcement 9 tons $ 230000 $ 20,700
TotalCIP $ 217,374
042000 |Unit Masonry
Interior Walls Is $ - w/Below
6" CMU Partitions wibelow sf $ -
8" CMU Partitions 2418 + 1500 3,918 sf $ 15.00 $ 58,770
Misc CMU Infills 1711 + 1,711 sf $ 16.00 % 27,376
Brick & Block Infills 706 +988 1,674 sf 3 4800 $ 80,352
Block Columns at South Wall 840 sf $ 16.00 $ 13,440
Exterior Walls
Brick w/CMU Backup 1378 +840 +770 2,988 sf $ 4100 % 122,508
Brick w/CMU Backup Infills 531 +706 1,237 sf $ 4800 $ 59,376
Precast Conc Sill 750 If $ 4000 $ 30,000
8" CMU at Elev Shaft 1,245 sf $ 15.00 $ 18,675
Brick Fascia at Elev shaft 540 sf $ 28.00 % 15,120
Brick Fascia at Ctyd 740  sf $ 2800 $ 20,720
3" Rigid cavity Insulation 6,000 sf $ 150 $ 9,000
Brick "Column: Enclosures 3,736 sf $ 30.00 % 112,080
TOW Masonry Seismic Clips @ 4' OC ( 150 ea 3 2500 $ 3,750
Scaffolding 25,000 sf $ 150 $ 37,500
Grout HM Frames in Masonry Walls 25 ea $ 180.00 $ 3,750
Lintels (Install Only) 75 ea $ 150.00 % 11,250
Misc Patching Allowance 1 Is $ 20,00000 $ 20,000
Repoint Existing Brickwork excluded $ - $ -
Misc. Patching Allowance 2 men 8 weeks x 40 x 100 1 Is $ 6400000 $ 64,000
Firestopping 100 s $ 20.00 $ 2,000
Reinforcement Is $ - w/Units
Total Unit Masonry $ 709,667
051204 |Structural Steel Framing (053004)
Stair Addition West of Auditorium 264 sf $ 40.00 $ 10,560
Atrium Infills East & West 5,100 sf $ 40.00 $ 204,000
Engineering Addition 1,001 sf $ 3500 § 35,035
Elevator Addition @ Transition Academy 504  sf $ 3500 3% 17,640
South Wall (@ Gym Removal) Reinforcement 1 Is $ 50,000.00 $ 50,000
Misc Interior Beam Lintels and Reinforcement 1 Is $ 40,00000 $% 40,000
Canopies 135 sf $ 3000 $ 4,050
Total Structural . $ 361,285
N/A{Mechanical Mezzanine
Above Atrium Toilets ( Allow Complete) Deleted sf $ 150.00 $ -
Total Mechanical Mezzanine $ -
055000 |Metal Fabrications
Masonry Seismic Clips 1 Is $ 250000 $ 2,500
Miscellaneous Undesigned 1 allow $ 2,500.00 $ 2,500
Lintels (Furnish Only) 1 allow $ 2000000 $ 20,000
Interior Handrails 80 If $ 150.00 $ 12,000
Roof Access Stair Above Auditorium 1 Is $ 500000 $ 5,000
TV Supports 3 ea $ 20000 $ 600




Metal Bollards 1 Is $ 2,500.00 $ 2,500
Elevator Misc - 2 ea 1 Is $ - w/Below
Hoist Beam 2 ea $ 1,000.00 $ 2,000
Sill Angles 4 ea $ 150.00 % 600
Sump Pit Grate/Frame 2 ea 3 700.00 $ 1,400
Pit Ladder 2 ea $ 75000 $ 1,500
Expansion Joints 1 Is $ - w/Below
Exterior Wall-Wall 182 If $ 5500 $ 10,010
Interior Floor-Floor 605 If $ 60.00 $ 36,300
Interior Wall-wall 135 If $ 5000 $ 6,750
Metal Stairs 43 risers $ 500.00 $ 21,500
Stair Railings & Guardrails 3 flights $ 250000 $ 7,500
Stair Landings 130 sf $ 2000 $ 2,600
Total Metal Fabrications $ 135,260
061053 [Rough Carpentry
Roof Blocking 1 Is $ - w/Below
Roof Perimeters 2,308 If $ 2000 $ 46,160
BOW Roof Blocking 630 If $ 15.00 $ 9,450
MEP Penetrations, Curbing & Misc 1 Is $ 5,000.00 $ 5,000
FRP Fabrications 1 Is $ - w/Below
South Entrance Wall Assembly 1 Is $ - w/GWB
Fascia @ Courtyard 600  sf $ 2500 $ 15,000
FRP Decorative Brackets 1 allow §& 10,000.00 $ 10,000
Window Blocking 2,500 If $ 1000 $ 25,000
MEP Backing 1 Is $ 250000 % 2,500
IN-WALL 1 Is $ - w/GWB
Wall Protection - Allow 1 Is $ 2500000 $ 25,000
Temporary Guard Rails 400 if $ 800 $ 3,200
Temporary Doors 15  Is $ 450.00 % 6,750
Laborer Expense 104 x 16 1664 mhrs $ 70.00 $ 116,480
Set Doors & Hardware 146 leafs § 42500 $ 62,050
Total Rough Carpentry  $ 326,590
064023 |Interior Architectural Woodwork
PLAM Casework 1 Is $ - w/Below
Uppers 95 if $ 150.00 $ 14,250
Lowers 154 If 3 20000 % 30,800
PLAM Counter 570  sf $ 2500 $ 14,250
Solid Surface Counter 151 sf $ 40.00 3 6,040
Counter Support Brackets 21 ea $ 150.00 $ 3,150
Freestanding Wardrobe/Storage Units 7 ea $ 1,000.00 $ 7,000
BOE Reception Desk 1 allow § 1200000 $ 12,000
PLAM Support Legs 13 ea § 250.00 % 3,250
PLAM Pass Thru Gates 2 ea $ 75000 % 1,500
Misc ltems Not Detailed - Allow 1 Ls $ 2000000 % 20,000
Display Cases - 47 If 1 allow $ 1500000 $ 15,000
Closet Shelf & Pole 20 if 3 100.00 $ 2,000
Solid Surface Window Sills 848 sf $ 40.00 % 33,920
Hardware & Acessories 1 Is $ 250000 $ 2,500
Installation - 50% 50% X $ 16566000 $ 82,830
Total Arch Woodwork $ 248,490
071416 |Self-Adhering Sheet Waterproofing
Waterproofing 3,000 sf $ 250 % 7,500
Total WP % 7,500
072100 |insulation




Foundation Insulation Is $ - w/Concrete
Cavitry Insulation 6,000 sf $ 125 $ 7,500
Misc Batt Insulation 1 Is $ 3,500.00 $ 3,500
Sound Attenuation Insulation Is $ - w/Trades
Total Insulation §$ 11,000
072726 |Fluid Applied Membrane Barriers
Air & Vapor Barriers Is 3 - w/Below
Metal Panel Siding sf $ 450 $ -
CMU Facade 9,206 sf $ 450 § 41,427
Total Air Barriers $ 41,427
074000 |Roofing
Remove & Replace Existing Shingle Roofs & Deck 22,702 sf $ 1540 $ 349,611
Remove & Replace Existing BU Roofs 17,521 sf $ 1750 $ 306,618
Aluminum Soffit Ceiling Panels - Exterior 735  sf $ 3000 $ 22,050
New Addition Roofs 1 Is $ - w/Below
Stair Addition West of Auditorium 264 sf 3 2000 $ 5,280
Atrium Infills East & West 5,100 sf $ 16.00 $ 81,600
Engineering Addition 1,001 sf $ 2000 $ 20,020
Elevator Addition @ Transition Academy 504 sf $ 2000 $ 10,080
Canopies 135 sf $ 16.00 $ 2,160
Total Roofing  § 797,418
078413 |Penetration Firestopping
Firestopping Is $ - w/Trades
Total Penetration Firestopping w/Trades
079200 |Joint Sealants
Caulking 1 Is $ 18,000.00 $ 18,000
Total Joint Sealants § 18,000
081113 |Hollow Metal Doors & Frames
Metal Frames Is $ - w/Below
Single 114  ea $ 150.00 $ 17,100
Double 9 ea 3 250.00 $ 2,250
ADD for Fire Rating 9 ea $ 5000 $ 450
Borrowed Lights 8 ea $ 175.00 $ 1,400
Window frame 54 ea $ 30000 $ 16,200
Metal Doors 16 ea $ 450.00 $ 7,200
ADD for Fire Rating 9 ea $ 100.00 $ 900
&' x 2' Transoms 8 Is $ 150.00 $ 1,200
Accessories 1 Is $ 1,500.00 $ 1,500
Total Hollow Metal Doors & Frames § 48,200
081416 [Flush Wood Doors
Flush Solid Core Wood Doors - 3'0" x 7'0" 102  ea $ 37500 % 38,250
Flush Solid Core Wood Doors -Pr { 3'0" x 7'0") 14  ea $ 750.00 $ 10,500
ADD for Fire Rating 0 Is $ 250.00 $ -
ADD for Vision Kits - small 15 ea $ 10000 $ 1,500
ADD for Vision Kits - Half Door 15  ea $ 250.00 $ 3,750
Closet Bifold Doors - 4 leaves 2 ea 3 400.00 $ 800
Premachined and Prefinished Is $ - w/Above
Total Flush Wood Doors  $ 54,800
083113 |Access Doors & Frames
Access Doors & Frames 8 Is $ 400.00 $ 3,200
Total Access Doors & Frames $ 3,200
083320 |Mall Front Sliding Panels
One @ 22' x 10 220 sf $ 3500 $ 7,700
One @ 12" x 10 120 sf $ 3750 % 4,500




One @8 x10 80 sf $ 4000 $ 3,200
Total Mall Front Sliding Panels $ 15,400
083600 [Overhead Doors
Coiling Grille ea $ 500000 $ -
TotalOHD § -
084000 |VaultDoors
Vault Doors 4 ea % 6,000.00 $ 24,000
Total Vault Doors $ 24,000
084213 |Aluminum Entrances & Storefronts
Aluminum Entrance Doors 10 leaves $ 225000 $ 22,500
Automatic Aluminum Sliding Doors nla sets $ 8,000.00 $ -
Aluminum Windows 2,695 sf $ 55.00 $ 148,225
Aluminum Windows at Atrium 1224 +360 1,584 sf $ 5500 % 87,120
Interior Windows/Glazing at Atrium Corridor 3,024 sf $ 2000 3% 60,480
Aluminum Storefront 292 sf $ 5500 $ 16,060
Curtainwall 976 sf $ 90.00 $ 87,840
Caulking 1 Is $ 450000 $ 4,500
Total Storefronts $ 426,725
087100 |[Door Hardware
Hardware Sets Single Leaf 114 ea $ 450.00 $ 51,300
Hardware Sets pair of doors 9 ea $ 900.00 $ 8,100
OP Fire Rated Openings 9 ea § 25000 $ 2,250
Cylinders at Alum Doors 8 ea $ 60.00 $ 480
Keying 1 Is $ 250.00 $ 250
Total Door Hardware $ 62,380
088000 |Glazing
Laminated Safety Glass Is $ - w/Below
Door Vision Kits small 15 ea $ 100.00 % 1,500
Full Glass 15 sf $ 25000 $ 3,750
Borrowed Light Glazing 180 sf $ 18.00 $ 3,240
Misc Glazing 1 Is $ 1,000.00 $ 1,000
Mirrors 96 sf $ 2000 § 1,920
Installation Is $ - w/Above
Total Glazing  § 11,410
089000 {Louvers & Vents
Louvers 1 Is $ 500000 $ 5,000
Total Louvers  $ 5,000
092116 |Gypsum
Gen Trades - OH & P, Supervision Is wibelow $ -
Jobsite Cleaning 240 mhrs § 75.00 § 18,000
Interior partitioons
Fire Rated Partitions w/below sf 3 1000 $ -
Chase Partition wibelow  sf 3 1000 $ -
Furred Partitions 6,745 sf $ 6.00 % 40,470
Standard Partitions 25,113 sf $ 800 $ 200,904
Exterior Partitions sf
Exterior BU 5,577 sf $ 1400 $ 78,078
Ctyd Drywall 1 Is $ 2000000 $ 20,000
South Wall Cornice 365 If $ 400.00 $ 146,000
Gyp Board Ceilings 2,034  sf $ 500 $ 10,170
Soffits 300 If $ 55.00 $ 16,500
Install HM Frames Drs, widows & borrowed lites 193  ea $ 12500 $ 24,125
Install Borrowed Lights wlabove ea $ 150.00 $ -
Door Infills 9 ea 3 300.00 % 2,700




Inwall Blocking 1 Is $ 5,000.00 $ 5,000
Insulation (072119) Is $ - w/Below
Tile Backerboard Is 3 - NOT Applicable
Lifts & Staging 1 Is $ 500000 $ 5,000
Firestopping 300 if $ 2000 8 6,000
Patching/Taping Allowance 240 hrs $ 90.00 $ 21,600
Total Gypsum Board Assemblies § 594,547
093000 |Tiling (093033)
Surface Preparation Is $ - Not Required
Toilet Rooms
Tile Fiooring 1,034 sf $ 1150 % 11,891
Wall Tiling - Full Height 3,637 sf 3 1200 $ 42,444
Base 393 If $ 1200 $ 4,716
Stone Thresholds 12 ea $ 150.00 $ 1,800
Accessories 0 Is $ - w/Units
Lobby Area
Floor Prep 2,546 sf $ 100 $ 2,546
Floor Tile 2,546 sf 3 14.00 $ 35,644
Wall Tile 194 sf $ 12.00 § 2,328
Base w/above If $ 12.00 $ -
Courtyard Corridors
Floor Prep 0 sf 3 1.00 $ -
Floor Tile 2,290 sf $ 14.00 $ 32,060
Wall Tile 323 sf $ 12.00 & 3,876
Base wlabove If 3 12.00 % -
Clean & Protect 1 Is $ 250000 $ 2,500
Total Tiling  $ 139,805
095113 |Acoustical Panel Ceilings
Acoustical Ceilings - 2x2 Standard 43,153 sf $ 425 % 183,400
Acoustical Ceilings - 2x2 Standard Ctyd Corridors 4040 sf $ 425 $ 17,170
Acoustical Ceilings @ Light Renovatuions 12,203 sf $ 110 % 13,423
Acoustical Ceilings - 2x2 Washable @ Toilet/Lockers sf $ 6.00 $ -
Misc Trims & Accessories Is $ - w/Above
Total Acoustical Ceilings  § 213,994
096500 |Resilient Flooring & Accessories (096513, 16, 19)
Floor Prep wibelow  sf $ 050 $ -
Sheet Flooring - 492  sf $ 10.00 § 4,920
Integral Base 148 If 3 6.00 § 876
VCT Flooring 5,609 sf 3 350 % 19,632
Rubber Tile 552 sf $ 9.50
Resilient Base 9,116 If $ 225 % 20,511
Rubber Stair Treads 230 If $ 21.00 $ 4,830
Moisture Mitigation - barrier One 5960  sf $ 100 § 5,960
Accessories & Metal Trims Is $ - w/Above
Moisture Testing Is $ - w/Above
Final Clean, Wax & Protect 6,161 sf $ 075 $ 4,621
Total Resilient $ 61,349
096816 |Sheet Carpeting
Floor Prep 40,333 sf $ 030 % 12,100
Carpet 4930 sy $ 40.00 $ 197,200
Clean & Protect w/above Is $ 250.00 % -
Total Carpeting  $ 209,300
096900 |Raised Access Flooring
279 sf $ 1200 % 3,348




Total Raised Access Flooring 3,348
099100 |Painting
Walls Is 3 - wi/Below
GWB 43,866 sf $ 060 $ 26,320
Masonry 39,852 Is $ 125 § 49,815
Exterior ltems 1 Is $ 10,000.00 $ 10,000
Courtyard Exposed Str Steel 1 Is $ 350000 $ 3,500
Soffits/Ceilings 3534 s $ 1.00 $ 3,534
Touch up of Existing 1 Is $ 2000000 $ 20,000
HM Frame 123  ea $ 125.00 $ 15,375
HM Doors 16 ea $ 175.00 $ 2,800
HM Borrowed Lights 70 ea 150.00 $ 10,500
Sealed Concrete Floors 1,500 sf $ 150 ¢ 2,250
Protection & Cleanup Is 3 - w/Above
Total Painting 144,094
101100 |Visual Display Surfaces
Visual Display Units - Upper Level 3  ea $ 1,750.00 $ 5,250
Visual Dispay Units - Town Council Chambers (3 ea) 1 allow $ 10,00000 % 10,000
Total VDB 15,250
101400 |Signage
Room Panel Signs 150 ea $ 60.00 $ 9,000
Directory 4 ea $ 250.00 $ 1,000
Building Signage 1 allow $ 1000000 $ 10,000
Installation 160 ea $ 3500 % 5,600
Total Signage 25,600
102113 |Toilet Compartments .
Floor Mounted, OH Braced, Phenolic 1 Is $ - wiBelow
Handicap Stall 2 ea $ 1,550.00 $ 3,100
Standard Stall 2 ea $ 1,100.00 § 2,200
Urinal Screen 1 ea $ 300.00 $ 300
Privacy Screen 0 ea $ - NOT Included
Shower Stall 0 ea $ 1,750.00 NOT Included
Installation 1 Is $ - w/Above
Total Toilet Compartments 5,600
102800 |Toilet Accessories
Bathroom Accessories 1 Is $ - w/Below
TTD - Kimberly Clark K-C Pro Coreless 13 ea 3 2000 $ 260
PTD - K-C IN-Sight Sanitouch 16 ea $ 7500 & 1,200
LSD - Hillyard "Affinity" 16 ea $ 2500 $ 400
Grab Bar - Bobrick B-6806.99 35 ea $ 3500 % 1,225
SGB - Bobrick B-4998.99 33 ea 3 20000 $ 8,600
Mirrors - Bobrick B-290 16 ea $ 150.00 $ 2,400
Diaper Changing Stations 1 Is $ 2,50000 $ 2,500
RH - Bobrick B-6707 1 Is $ 500.00 $ 500
Shower Room Accessories 1 Is $ - NOT Included
Custodial Accessories 1 Is $ - w/Below
MBH - Bobrick B-224 3 ea $ 185.00 $ 465
Shipping 1 Is $ 500.00 $ 500
Installation 137  ea $ 5500 $ 7,535
Total Toilet Accessories 23,585
104400 |Fire Specialties
Emergency Key Cabinet - Knox 3200, 3"x 7" x7" 1 ea $ 25000 $ 250
Fire Protection Specialties 1 Is 3 - w/Below
FEC Semi Recessed 6 ea $ 248.00 $ 1,494




Fire Extinguisher 6 ea § 100.00 $ 600
Shipping 1 Is 3 250.00 $ 250
Installation 6 ea $ 140.00 $ 840
Total FE 3,434
105000 |[Lockers
Double Tier, 12" x 12" x 6' H Metal Lockers ea $ 200.00 NOT Included
End Caps, Fillers, Tops, Base, Etc. Is $ 750.00 NOT Included
Locks ea $ 25.00 NOT Included
Benches ea $ 700.00 NOT Included
Installation mhrs $ 90.00 NOT Included
Total Lockers NOT Included
105500 |Postal Specialities
Allowance 1 Is $ 1500000 3% 15,000
Total Postal Specialities $ 15,000
105600 {High Density Storage
Allowance 1 Is $ 20,00000 % 20,000
Total High Density Storage $ 20,000
113100 {Residential Appliances
Resdiential Appliances 1 Is $ - w/Below
Range 1 ea $ 1,200.00 $ 1,200
Microwave 3 ea $ 500.00 % 1,500
Refrigerator 2 ea $ 2,500.00 $ 5,000
Dishwasher 1 ea $ 1,000.00 % 1,000
Unload, Distribute, Install 7 ea $ 180.00 $ 1,260
Total Residential Appliances 9,960
115213 |Audio Visual Systems
Conference Rooms ea $ 1500000 $ -
Council Chambers 1 ea $ 2000000 $ 20,000
Lobby/Atrium 1 Is $ 7,500.00 % 7,500
Total Audio Visual Systems 27,500
122300 |Window Treatments
Windows & Curtain Wall - Blinds 3,671 sf $ 11.00 $ 40,381
Court Yard Windows -Blinds 1,684 sf $ 11.00 $ 17,424
Total Window Treatments 57,805
124813 |Entrance Floor Mats & Frames
Recessed Floor Mats 160 sf $ 4500 $ 7,200
Surface Floor Mats 32 sf 3000 $ 960
Total Floor Mats 8,160
140000 |Elevator
Control Revisions to Existing Elevator N/A Is $ 750000 $ -
2 Stop Hydraulic Elev.w Rear Doors 1 Is $ 7721500 $ 77,215
2 Stop Hydraulic Elev.at Eentrance 1 Is $ 7534000 $ 75,340
3 Stop Hydraulic Elev.w Rear Doors Deleted is u. $ -
Total Elevator 152,555
210001 |Fire Suppression Systems
Fire Spinkler 55,399  sf $ 8.00 §$ 332,394
Light Renovations 12,203 sf 3 6.00 $ 73,218
Total Fire Suppression Systems 405,612
220001 |Plumbing (Mega Quote)
Plumbing Systems 55,399 sf 3 1000 $ 553,990
Light Renovations 12,203 sf $ 250 % 30,508
Total Plumbing 584,498
230001 |HVAC (Mega Quote)
Heating & Cooling Systems 55,399  sf $ 3750 § 2,077,463




Light Renovations 12,203 sf $ 1200 $ 146,436
Total HVAC 2,223,899
240001 |MEP Coordination
Coordination & Clash Detection 104 weeks $ 1,400.00 $ 145,600
145,600
260001 |[Electrical (27, 28)
Electrical 55,399 sf $ 3000 $ 1,661,970
Light Renovations 12,203 sf $ 800 $ 97,624
Total Electrical 1,759,594
261001 |Security
Allowance 1 Is $ 5000000 $ 50,000
TotalSecurity 50,000
12,079,016
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