

September 8, 2016

To: All Prospective Bidders

**Re: Addendum No. 2 to Contract Documents
Newington Bulky Waste Disposal Area
Proposed Landfill Closure
Main Street, Newington, Connecticut
LEA Comm. No. 62NE6.01
Bid No. 5, 2015-16**

Attention is called to the attached Addendum No. 2 for the above referenced project which shall be added to Part 5 – Addenda of the Contract Documents as Addendum No. 2 and shall become an integral part of the contract plans and specifications. This addendum has been prepared to postpone the bid opening until two weeks from today.

Sincerely,

LOUREIRO ENGINEERING ASSOCIATES, INC.



Salvatore A. Palaia, P.E
Sr. Project Manager

cc:

Jeff Baron, Director of Administrative Services, Town of Newington
Tom Molloy, Superintendent, Newington Highway Department
Rob Hillman, Assistant Superintendent, Newington Highway Department
Chris Greenlaw, Town Engineer, Town of Newington
Dave McKeegan, Environmental Analyst 3, Waste Engineering & Enforcement Division, CT DEEP
Jim Campbell, Permits, District I Office, CT DOT, Rocky Hill, CT
Lisa Gorman, Joseph Merritt & Company, Hartford, CT

Loureiro Engineering Associates, Inc.

100 Northwest Drive • Plainville, CT 06062 • 860.747.6181 • Fax 860.747.8822 • www.Loureiro.com

AN EMPLOYEE-OWNED COMPANY

PART 5 ADDENDA
SECTION 5.2 ADDENDUM NO. 2, DATED September 8, 2016
Newington Bulky Waste Disposal Area - Proposed Landfill Closure
Main Street, Newington, Connecticut

5.2 - 01 POSTPONEMENT OF BID OPENING

Based on a recent request from a potential bidder and the tardiness of the issuance of Addendum No. 1, the bid opening scheduled for today is hereby postponed until **2:30 PM on Thursday, September 22, 2016**. All other terms, requirements and specifications will remain the same.